FINANCE AMENDMENT
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The Finance Committee offers its first amendment to File No. 2007-1301:
(1) On page 1, line 15, strike “Exhibit 1” and insert “Revised Exhibit 1”;
(2) On page 1, line 16, after “hereto” insert “, and is labeled “Revised Exhibit 1, Revised GA Southern and FLA Railway Agreement, February 4, 2008 – Finance”

(3) Remove Exhibit 1 and replace with the Revised Exhibit 1 attached hereto, which clarifies the City’s responsibility for future maintenance; and

(4) On page 1, line 1, amend the introductory sentence to add that the bill was amended as reflected herein.    

Form Approved:

____/s/ Margaret M. Sidman__________ 
Office of General Counsel

Legislation Prepared By:
Margaret M. Sidman
G:\SHARED\LEGIS.CC\2008\Amends\2007-1301 Finance amd.doc 
1
- 2 -


_1266820700/Attach.tif
THIS AGREEMENT, made and entered into by and between

GEORGIA SOUTHERN AND FLORIDA RAILWAY COMPANY, a Georgia corporation,
hereinafter styled "Railway;" and

THE CITY OF JACKSONVILLE, a Florida municipality, hereinafter styled "City":

WHEREAS, City, at its own cost and expense, is constructing, reconstructing, widening or
otherwise changing or improving a portion of a public road or highway known as McDuff Avenue/5"™
Street, DOT No. 713566T, hereinafier called "Public Crossing,” upon and across, at grade, the right of
way or property and track (whether more than one track) of Railway, located at Milepost 259.10-G, at
JACKSONVILLE, Duval County, Florida, located substantially as shown upon print of drawing
marked Exhibit A, dated November 7, 2007, and made a part of this Agreement; and

WHEREAS, City, at its own cost and expense, will install utility pipelines within the right of way
of the Public Crossing during the period of time when the existing crossing surface is removed and prior
to installation of the new crossing surface;

WHEREAS, City has requested Railway to perform certain work in connection with the
construction and/or improvement of the Public Crossing, all of which Railway is willing to do, but upon
the terms and conditions hereinafter expressed and contained;

NOW THEREFORE, the PARTIES HERETO agree as follows:

L Railway, to the extent that its title enables it so to do, and without warranty, hereby grants
unto City the right to construct and/or improve and use the Public Crossing, upon and across, at grade, the
right of way or property and track (whether more than one track) of Railway, at the aforedescribed
location; RESERVING, however, unto Railway the right to continue to maintain, repair, renew and
operate its railway and appurtenances across the Public Crossing, and to construct such additional tracks
and other railway facilities across the Public Crossing, and to maintain, repair, renew and operate the
same as in the judgment of Railway may be requisite; it being understood that if Railway elects or is
required to construct any additional tracks or other structures or facilities thereon and shall find it
necessary to disturb the Public Crossing or any portion of the highway located within the limits of said
right of way in so doing, City will, at City's own cost and expense, upon notice in writing so to do served
upon it by Railway, make such changes in the Public Crossing or in said highway as may be necessary to
accommodate the work of Railway.

2. Railway will, for the accommodation of and at the expense of City, perform the work of
constructing and/or improving the portion of the Public Crossing between the rails in said track and to the
outside ends of the crossties on each side thereof and revise, relocate and reconstruct signal facilities and
other railway facilities in such manner as may be necessary to this project, all in accordance with plans,
specifications and estimates prepared by Railway; said plans, specifications and estimates being made a
part hereof by reference. City will pay to Railway, promptly upon bill rendered therefor, the actual cost
of all work performed by Railway in connection with the construction and/or improvement of the Public
Crossing, including but not limited to the expenditures herein expressly described. The cost of said work
to be performed by Railway in connection with the Public Crossing has been estimated to be $36,686.00
said estimate being attached hereto as Exhibit B and made a part hereof. In the event that the costs will
exceed the estimate stated above, this Agreement will be amended, in writing, to increase the costs and to
ensure that lawfully appropriated funds exist to cover any such increase.
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3. City will, at its own expense, construct and/or improve the Public Crossing (except the
portion thereof to be constructed and/or improved by Railway as aforesaid), including installation of the
utility pipelines and all necessary grading and drainage. All work to be done by the City or its
contractor(s) shall be done in accordance with the Special Provisions for Protection of Railway Interest
which are attached hereto as Exhibit C and in accordance with the approved plans submitted by the
City and the approval of designated maintenance of way personnel. Upon completion of the
construction and/or improvement of the Public Crossing, City will maintain the same at its own expense,
and in all respects in accordance with the requirements of Railway looking to the safe and convenient
operation of its line of railway.

4, In order to contribute toward the safety of train and motor vehicle operations at the Public
Crossing, City will, at all times during the life of this Agreement, keep the vegetation on its property cut
in such manner and to such extent as is necessary to permit a person approaching the Public Crossing
from either direction to see approaching trains before such person reaches a position of danger on or near
the Public Crossing. City also will prevent the erection on its premises of any structures that would
interfere with the view of approaching trains or other rail equipment operating on said track.

5. (a) Subject to the limitations and provisions of Section 768.28, Florida Statues, the
City agrees to indemnify or otherwise be responsible for, and to hold Railway, and any other corporation
controlling, controlled by or under common control with Railway, harmless from and against all loss,
damage, liability or expense arising from injury or loss of life to any person or damage to any property
while City is engaged in the work of constructing, improving, maintaining, repairing, removing or
relocating the Public Crossing across the property and track of Railway. Notwithstanding anything in this
Agreement to the contrary, the City is governed by the limitations and provisions of Section 768.28,
Florida Statutes, and nothing in this Agreement shall be deemed to be a further waiver of the limited
waiver of sovereign immunity afforded the City as set forth therein.

(b) City is self insured pursuant to Section 768.28, Florida Statutes, under a funded
program of self insurance.

(c) If an outside contractor is to construct, improve, maintain, repair, renew, remove
or relocate the Public Crossing on Railway's premises, then City shall require said contractor to execute
Railway’s Temporary Right of Entry Agreement; to procure and maintain, at contractor's expense and in a
form and with an insurance company satisfactory to Railway, a policy of general liability insurance,
containing contractual liability coverage, with a combined single limit of not less than $2,000,000 each
occurrence and naming Railway as an additional insured. In addition, the City's contractor shall procure,
at its expense and in a form and with an insurance company satisfactory to Railway, and furnish to
Railway a Railroad Protective Liability Insurance Policy naming Railway as the named insured with a
combined single limit of $2,000,000.00 each occurrence for all damages arising out of bodily injury,
death, property damage liability and physical damage to property liability, and an aggregate limit of
$6,000,000.00.

() Evidence of such insurance (Certificate of Insurance for the General Liability
Insurance Policy and the original policy of Railroad Protective Liability Insurance) must be furnished to
and approved by the Director Risk Management , Norfolk Southern Corporation, Three Commercial
Place, Norfolk, Virginia 23510-2191, prior to occupancy of Railway's property or commencement of
construction, improvement or maintenance on Railway's premises.
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6. It is agreed that Railway shall be exempt from any and all charges or assessments of any
kind or character on account of the location, construction and/or improvement or maintenance of the
Public Crossing within the limits of the right of way or property of Railway, or on account of any other
thing done or omitted to be done by City in connection therewith.

7. If future highway traffic conditions require that the Public Crossing be protected by
signaling devices, or require the separation of grades at the Public Crossing, City will request that
Railway, at no expense to Railway, install and maintain said signaling devices, or City will, at no expense
to Railway, construct and maintain such grade separation structures as may be necessary, without
contribution by Railway to the cost of said signaling devices or structures.

8. Should the use of the Public Crossing be abandoned, then all rights hereby granted to
City shall thereupon cease and terminate and City will, at its sole cost and in a manner satisfactory to
Railway, remove the portion of the Public Crossing located within the limits of said right of way or
property of Railway, and restore Railway's property and track to the condition existing prior to the
construction and/or improvement or location of the Public Crossing within the limits of said right of way;
provided Railway, at its option, may remove the Public Crossing within the track area and restore its
property and track, and City will, in such event, upon bill rendered therefor, pay to Railway the entire cost
incurred by it in such removal and restoration.

9. The word "Railway” as used herein shall include any other company whose property at
the aforesaid location may be leased or operated by Railway. Said term also shall include Railway's
officers, agents and employees, and any parent company, subsidiary or affiliate of Railway and their
officers, agents and employees.

10. This Agreement shall take effect as of the day of ,20
IN WITNESS WHEREOF, the parties hereto have executed this Agreement in duplicate, each
part being an original, as of the day of ,20
Witness: GEORGIA SOUTHERN AND FLORIDA
RAILWAY COMPANY
By
As to Railway. General Manager
Witness: THE CITY OF JACKSONVILLE
By
Asto City. - Title:

Nks\Activity No. 1096856\lmanage # 501730v3\11-7-07\Last Rev. 1-10-08
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NORFOLK SOUTHERN RAILWAY COMPANY
EASTERN REGION - GEORGIA DIVISION

JACKSONVILLE, FLORIDA - 5TH STREET; MP 259 10-G, AAR/DOT# 713 566 T.
ESTIMATE FOR PROPOSED NS STANDARD CONCRETE SURFACE

FOR CITY OF JACKSONVILLE.

1 TRACK; 56 'CROSSING LENGTH
MATERIAL QUANTITY UNIT  UNIT COST AMOUNT
CROSSING SURFACE MATERIAL 56 TRK. FT. 180.00 10,080
RAIL, 132 Ib. BW 160 LINFT 12.61 2,018
RAIL ANCHORS 168 EA 0.90 151
SPIKES 0.7 KEG 56 00 39
TIE PLATES 84 EA 6 30 529
CROSSTIES (GRADE 5) 12 EA. 26 00 312
10' CROSSTIES 65 EA 36 00 2340
BALLAST AND GRAVEL 107 TONS 7 00 749
GEOTEXTILE 98 LINFT. 300 288
TOTAL (INCLUDES 5% INVENTORY OR TAX ADDITIVES) 17,332
LABOR
REMOVE EXISTING CROSSING 55 MAN HOURS 19.00 1,040
REHABILITATE TRACK STRUCTURI 230 MAN HOURS 19.00 4,375
INSTALL NEW CROSSING 86 MAN HOURS 19.00 1,820
TOTAL 7.235
OTHER ITEMS
SALVAGE OF METAL TRACK MATERIAL -300
COMPOSITE LABOR ADDITIVE (82 55%) 5,972
USE OF EQUIPMENT 3,075
Prebminary Engineering, Construction Supervision, Bill Preparation 3,372
GRAND TOTAL $36,686

NOTE. ESTIMATE BASED ON APPROACH PAVING, TRAFFIC CONTROL & BARRICADES
BEING PROVIDED BY OTHERS AND FULL CLOSURE OF ROAD DURING CONSTRUCTION. ,

OFFICE OF CHIEF ENGINEER, BRIDGES AND STRUCTURES - ATLANTA, GEORGIA

DATE: APRIL 27, 2005

FILE: GA12016356.nsCest
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EXHIBIT C
SPECIAL PROVISIONS FOR
PROTECTION OF RAILWAY INTEREST

1. AUTHORITY OF RAILROAD ENGINEER AND
CITY ENGINEER:

The authorized representative of the Railroad Company, hereinafter
referred to as Railroad Engineer, shall have final autbority in all matters
affecting the safe maintenence of Railroad traffic of his Company
including the adequacy of the foundations and structures supporting the
Railroad tracks and the necessity for flagging during construction.

The asuthorized representative of the City, hereinafter referred to as the
Engineer, shall have authority over all other matters as prescribed herein
and in the Project Specifications.

) ) 2. NOTICE OF STARTING WORKX:

R -- - -A, The contractor shall not commence any work on railroad rights-of-
way until he has complied with the following conditions:

a. Given the Railroad written notice, with copy to the Engincer
who has been designated to be in charge of the work, at least
ten days in advance of the date he proposes to begin work on
Railroad rights-of-way.

- ~ -~ Officeof Chief Engineer
T —-Bridges-& Structures
Norfolk Southern Corporation
1200 Peachtree Street, N.E.
‘7t Floorx
Atlanta, Georgia 30309

- ar ¢ e—— ——————

b. Obtained written authorization from the Railroad to begin
-7~ --— - - - - - work on Railroad rights-of-way, such authorization to include
o= —=——- — —-—-— an outline of specific conditions with which he must comply.
- o= ——---e~ Obtained- written approval from the Railroad. of Railroad
’ T 7777777 7 Protective Insurance Liability coverage as required by
paragraph 14 herein.

d. Furnished a schedule for all work within the Railroad rights-
of-way as required by paragraph 7,B,1.

Revised GA Southern and FLA Railway Agreement
.February 4, 2008 - Finance
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3.

The Railroad’s written anthorization to proceed with the work shall
include the names, addresses, and telephone numbers of the
Ralilroad’s representatives who are to be notified as hereinafter
required. Where more than one representative is designated, the
area of responsibility of each representative shall be specified.

INTERFERENCE WITH RAILROAD OPERATIONS:

A.

in

The Contractor shall so arrange and conduct his work that there will
be no interference with Railroad operations, including train, signal,
telephone and telegraphic services, or damage to the property of the
Ralilroad Company or to poles, wires, and other facilities of tenants
on the rights-of-way of the Railroad Company. Whenever work is
liable to affect the operations or safety of trains, the method of
doing such work shall first be submitted to the Railroad Engineer for
approval, but such approval shall not relieve the Contractor from
lHability. Any work to be performed by the Contractor which
requires flagging service or inspection service shall be deferred by
the Contractor until the flagging service or inspection service
required by the Railroad is available at the job site.

Wheneverx work within Railroad rights-of-way is of such a nature that
impediment to Railroad operations such as use of runaround tracks
or necessity for reduced speed s unavoidable, the Contractor shall
schedule and conduct his operations so that such impediment is
reduced to the absolute minimum.

Should conditions arising from, or in connection with the work,
require that immediate and unusual provisions be made to protect
operations and property of the Railroad, the Contractor shall make
such provisions. If in the judgment of the Railroad Engineer, or in
his absence, the Engineer, such provisions is insufficient, either
may require or provide such provisions as he deems necessary. In
any event, such unusual provisions shall be at the Contractor’s
expense and without cost to the Railroad or the City.

TRACK CLEARANCES:

A.

The minimum track clearances to be maintained by the Contractor
during construction are shown on the Project Plans. However,
before undertaking any work within Railroad right-of-way, or before
placing any obstruction over any track, the Contractor shall:

1. Notify the Rallroad’s representative at least 72 hours in
advance of the work.

2
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2. Receive assurance from the Railroad’s representative that
arrangements have been made for flagging service ag may be

necessary.

3. Receive permission from the Railroad’s representative to
proceed with the work.

4. Ascertain that the Engineer bas received copiles of notice to i
the Railroad and of the Railroad’s response thereto.

S. CONSTRUCTION PROCEDURES:

A.  General:

Construction work and operations by the Contractor on Railroad
. property shall be:

1. Subject to the inspection and approval of the Railroad. !

2. In accord with the Railroad’s written outline of specific

. ) conditions.
o
G iy 3. In accord with the Railroad’s general rules, regulations and
requirements including those relating to safety, fall protection
and personal protective equipment.

4. In accord with these Special Provisions.
B.  Excavation:

- The subgrade. of_an _operated track shall be maintained with edge of
berm at least 10’-0” from centerline of track and not more than 24-
inches below top of rail. Coatractor will not be required to make
existing section meet this specification if substandard, in which
case existing section will be maintained.

C. Excavation for Structures:

-- - The -Contractor will be _required to take special precaution and care
-~ - .=-— - -in.connection with excavating and shoring pits, and in driving piles
or sheeting for footings adjacent to tracks to provide adequate

--- _-lateral. support. for the tracks and the loads _which they carry,

- -—--without- disturbance -of track alignment and surface, and to avoid
obstructing track clearances with working equipment, tools or other

material. All plans and calculations for shoring shall be prepared and

signed by a Registered Professional Engineer. The Engineer will be
responsible for the accuracy for all controlling dimensions as well as

the selection of soil design values which will accurately reflect the

Revised Exhibit i
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actual field conditions. The procedure for doing such work,
including need of and plans and calculations for shoring, shall first
be approved by the Engineer and the Railroad Engineer, but such
approval shall not relieve the Contractor from liability.

D. Demolition. Erection, Hoisting

1,

2.

Raitroad tracks and other railroad property must be protected
from damage during the procedure.

The Contractor is required to submit a plan showing the
location of cranes, horizontally and vertically, operating radii,
with delivery or disposal locations shown. The location of all
tracks and other railroad facilities as well as all obstructions
such as wire lines, poles, adjacent structnres, etc. must also
be shown.

Crane rating sheets showing cranes to be adequate for 150%
of the actual weight of the pick. A complete set of crane
charts, including crane, counterweight, and boom
nomenclature is to be submitted.

Plans and computations showing the weight of the pick must 3
be submitted. Calculations shall be made from plans of the
existing and/or proposed structore showing complete and
sufficient details with snpporting data for the demolition or
erection of the structure. If plans do not exist, lifting weights
must be calculated from field measurements. The field
measurements are to be made under the supervision of the
Registered Professional Engineer submitting the procedure and 5

7.

e snbmitted_mnst_bemprepated,__algned and sealed by =a
- —-—--- - --“Registered-Professional Engineer. - --

A data sheet must be snbmltted listing the types, slze, and
arrangements of all rigging and connection equipment.

A complete procedure i8 to be submitted, including the order
of lifts, time required for each lift, and any repositioning or re-
hitching of the crane or cranes.

All erection or demolition plans, procedures, data sheets, etc.

8.

The Railroad’s representative must be present at the site
during the entire demolition and erection procedure period.

Revised Exhibit 1
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2. The Railroad representative will:

9. All procedures, plans and calculations shall first be approved
by the Engineer and the Railroad Engineer, but such approval
does not relieve the Contractor from liability.

E. Blasting: |

1. The Contractor shall obtain advance approval of the Railroad
Engineer and the Engineer for use of explosives on or adjacent
to Railroad property. The request for permission to wuse
explosives shall include a detailed blasting plan. If permission
for use of explosives is granted, the Contractor will be
required to comply with the following:

(a) Blasting shall be done with light charges under the
direct supervision of a responsible officer or employee
of the Contractor and a licensed blaster.

— ——— —— - — -

{(b) Electric detonating fuses shall not be nsed because of
the possibility of premature explosions resulting from
operation of two-way radios.

(c) Ko blasting shall be done without the presence of an
authorized representative of the Railroad. At least 72 X
bours advance notice to the person designated in the
Railroad’s notice of authorization to proceed (see
paragraph 2B) will be required to arrange for the
presence of an authorized Railroad representative and
such flagging as the Railroad may require.

(d) Have at the job site adequate equipment, labor and L

e mmmmeee. ————— . materials-and-allow sufficient -time-to.clean up debris
- resulting from-the blasting without.delay to._trains, as
well as correcting at his expense any track

misalignment or other damage to Railroad property

resulting from the blasting as directed by the Railway’s

authorized representative. If his actions result in delay

s emmin =« of-tsains, the Contractor shall bear the entire cost
thereof. ’ |

— " “{a) "~ Determine upproximate location of trains -and advise
the Contractor the appropriate amount of time available
for the blasting operation and clean-up.

————— - Tp— -
.

5
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{b) Have the authority to order discontinuance of blasting
if, in his opinion, blasting is too hazardous ox is not in
accord with these special provisions.

Maintenance of Railroad Facilities:

1. The Contractor will be required to maintain all ditches and
drainage structures free of silt or other obstructions which
may result from his operations and provide and maintain any
erosion cosntrol measures as required. The Contractor will
promptly repair eroded areas within Railroad rights-of-way
and repair any other damage to the property of the Railroad or
its tenants.

2. All such maintenance and repair of damages due to the
Contractor’s operations shall be done at the Contractor’s
expense.

Storage of Materials and Equipment:

Materirls and equipment shall not be stored where they will
interfere with Railroad operations, nor on the rights-of-way of the
Railroad Company withont first having obtained permission from the
Raflroad Engineer, and such permission will be with the
understanding that the Raflroad Company will not be liable for
damage to such material and equipment from any cause and that the
Railroad Engineer may move or require the Contractor to move, at
the Contractor’s expense, such material and equipment.

All grading or construction machinery that is left parked near the
track unattended by a.watchman shall be effectively immobilized so
that it cannot be.moved by nnauthorized persons.__The Contractor
shall protect, defend, indemnify and save Railroad, and any
associated, controlled or affiliated corporation, harmiess from and
against all losses, costs, expenses, claim or Hability for loss or
damage to property or the loss of life or personal injury, arising ont

-of or incident to.the .Contractor's failure to immobilize grading or

construction machinery.

Cleanup:

_Upon completion of the work, the Contractor shall remove from

within- the-limits —of -the Railroad-rights-of-way,-all - machinery,
equipment, surplus materials, falsework, rnbbish or temporary
buildings of the- Contractor, and leave said rights-of-way in a neat
condition satisfactory to the Chief Engineer of the Railroad or his
authorized representative.

] Revised Exhibit 1
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DAMAGES:

A.

The Contractor shall assume all liability for any and all damages to
his work, employees, servants, equipment and materials cansed by
Railroad traffic.

Any cost incurred by the Railroad for repairing damages to its
property or to property of its tenants, caused by or resulting from
the operations of the Contractor, shall be paid directly to the
Railroad by the Contractor.

FLAGGING SERVICES:

A.

When Required:

Under the terms of the agreement between the City and the
Railroad, the Railroad has sole authority to determine the need for
flagging required to protect its operations. In general, the
requirements of such services will be whenever the Contractor’s
personnel or equipment are or are likely to be, working on the
Railroad’s right-of-way, or across, over, adjacent to, or under a track,
or when such work has disturbed or is likely to disturb a railroad
structure or the railroad roadbed or surface and alignment of any
track to such extent that the movement of trains must be controlled
by flagging.

Normally, the Railroad will assign one flagman to a project; but in
some cases, more than one may be necessary, such as yard limits
where three {3) flagmen may be required. However, if the Contractor
works within distances that violate instructions given by the
Railroad’s aunthorized representative or performs work that has not
been scheduled with the Railroad’s authorized representative, a
flagman or flagmen may be required full time until the project has
been completed.

Scheduling and Notification:

1. The Contractor’s work reguiring railroad flapging shonld be
scheduled to limit the presence of a flagman at the site to a
maximum of 50 hours per week. The Contractor shall receive
Railroad approval of work schedules requiring a flagman’s
presence in excess of 40 hours per week.

2.. Not later than the time that approval is initially requested to
begin work on Railroad right-of-way, Coatractor shall furnish
to the Railroad and the City a schedule for all work required
to complete the portion of the project within Railroad right-
of-way and arrange for a job site meeting between the

7
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w—w—— ..1. The City will be responsible for paying the Railroad directly

Contractor, the City, and the Railroad’s authorized
representstive. Flagman or Flagmen may not be provided
until the job site meeting has been conducted and the
Contractor’s work scheduled.

3. The Contractor will- be required to give the Railroad
representative at least 10 working days of advance written
notice of intent to begin work within Railroad right-of-way in
accordance with this special provision. Once begun, when
such work is then suspended at any time, or for any reason,
the Contmctor will be required to give the Railroad
representative at Jeast 3 working days of advance notice
before resuming work on Railroad right-of-way. Such notices
shall include sufficient details of the proposed work to enable
the Railroad representative to determine if flagging will be
required. If such notice is in writing, the Contractor shall
furnish the Engineer a copy; if notice is given verbally, it shall
be confirmed in writing with copy to the Engineer. If flagging
is required, no work shall be undertaken until the flagman, or
flagmen is present at the job site. It may take up to 30 days
to obtain flagging initially from the Railroad. When flagging
begins, the flagman is usually assigned by the Railroad to
work at the project site on a continual basis until no longer
needed and cannot be called for on a spot basis. If flagging
becomes unnecessary and is suspended, it may take up to 30
days to again obtain from the Railroad. Due to Railroad labor
agreements, it is necessary to give 5 working days notice
before flagging service may be discontinued and responsibility
for payment stopped.

ety —- M- -after--the—flagman - is--assigned to -the project site, an
- eTDeIgency —arises —that requires _the flagman’s.. presence
elsewhere, then the Contractor shall delay work on Railroad
right-of-way until such time as the flagman is again available.
N Any additional costs resulting from such delay shall be borne

by the Contractor and not the City or Railroad.

e — e e P — -

C. Payment.

for any and all costs of flagging which may be required to
SR — accomphshmmueucn.- T v

s o s

2. The estimated cost of ﬂagging is $387 per day based on a 12-
--- - hour workday: -- This cost includes the base pay for the
flagman, overhead, and includes an estimated $30 per diem

charge for travel expenses, meals and lodging. The charge to

the City by the Railroad will be the actual cost based on the
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rate of pay for the Railroad’s employees who are available for
flagging service at the time the service is required.

3. Work by a flagman in excess of 8 hours per day or 40 hours !
per week, but not more than 12 hours a day will result in
overtime pay at 1 and 1/2 times the appropriate rate. Work
by a flagman in excess of 12 hours per day will result in
overtime at 2 times the appropriate rate. If work is performed
on a holiday, the ﬂaggmg rate is 2 and 1/2 times the normal
rate.

4. Railroad work involved in preparing and handling bills will
also be charged to the City. Charges to the City by the
Railroad shall be in accordance with applicable provisions of
Subchapter B, Part 140, Subpart I and Subchapter G, Part 646,
Subpart B of the Federal-Aid Policy Guide issued by the
Federal Highway Administration on December 9, 1991,
including all current amendments. Flagging costs are subject
to change. The above estimates of flagging costs are provided
for information only and are not binding in any way.

L
o

Verification:

1. The Conmtractor and City will review and sign the Railroad
flagman’s time sheet {Form 11123), attesting that the flagman
was present during the time recorded. Flagmen may be
removed by the Railroad if form is not signed. If flagman is
removed, the Contractor will not be allowed to re-enter the
Railroad right-of-way until the isswe is resolved. Any
complaints concerning flagman or flagmen must be resolved X

v-—o———-ina -timely--manner.—--If -need -for flagman or- flagmen is

—r———questioned, please-contact-Railroad’s-System-Engineer Public

Improvements (404} 529-1641. All verbal complaints will be

confirmed in writing by the Contractor within 5 working days

with a copy to the Highway Engineer. Address all written
correspondence to:

Office of Chief Engineer Attn: T. D. Wyatt
~- - Bridges & Structures System Engineer
. __Nnrfolk Southern Corporation . _ .. Public Improvements
. - — .99 Spring Street, 8SW__ . . _ .. ___ .
- - " T"Atlanta, Geofgia 30303 _.

2. The Rajlroad flagman assigned to the project will be
-—- -responsible for notifying the Project Engineer upon arrival at
the job site on the first day {or as soon thereafter as possible)

that flagging services begin and on the last day that he
performs such services for each separate period that services

9
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' \) until a private crossing agreement has been executed between the

N

are provided. The Project Engineer will document such
notification in the project records. When requested, the
Project Engineer will also sign the flagman’s diary showing
daily time spent and activity at the project site.

e e v e h ¥ St s e e e

8. HAUL ACROSS RAILROAD:

T

A. Where the plans show or imply that materials of any nature must be
hauled across.a Railroad, unless the plans clearly show that the City
has included arrangements for such haul in its agreement with the 1
Railroad, the Contractor will be required to make all necessary
arrangements with the Railroad regarding means of transporting
such materinls across the Raflroad. The Contractor will be required
to bear all costs incidental to such crossings whether services are
performed by his own forces or by Railroad personnel.

B. No crossing may be established for use of the Contractor for
transporting materials or eguipment across the tracks of the
Railroad Company unless specific authority for its installation,
maintenance, necessary watching and flagging thereof and removal,
Contractor and Railroad.

9., WORK FOR THE BENEFIT OF THE CONTRACTOR:

A. All temporary or permanent changes in wire lines or other facilities
which are considered necessary to the project are shown on the
plans; included in the force account agreement between the City
and the Railroad or will be covered by appropriate revisions to same
which will be initiated and approved by the City andfor the
Raihkoad. — . . e

B. Should the Cuuir‘acior d;sire sn—y changes in addition to the above,
then he shall make separate arrangements with the Railroad for
same to be accomplished at the Contractor’s expense.

10. coo’mmnonm DELAYS:

A. It shall be the Contractor’s responsibility to arrange a schedule with
... the Railrpad for accomplishing stage construction involving work by
.the Railroad or tenants of the Railroad. In arranging his schedule he
“shiall —ascertain, from. the Railroad, the lead time required for
assembling crews and materinls and shall make due allowance
therefore.

B. No chamge or claim of the Contractor against either the City or the
Railroad Company will be allowed for hindrance or delay on account
of railway traffic; any work done by the Railway Company or other

10
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11.

12.

13.

delay incident to or necessary for safe maintenance of railway traffic
or for any delays due to compliance with these specinl provisions.

TRAINMAN’S WALKWAYS:

Along the outer side of each exterior track of multiple operated track, and
on each side of single operated track, an unobstructed continuous space
suitable for tralnman’s use in walking along trains, extending to a line not
less than 10 feet from centerline of track, shall be maijntained. Any
temporary impediments to walkways and track drainage encroachments or
obstructions allowed during work hours while Railway’s protective service
is provided shall be removed before the close of each work day. If there is
any excavation near the walkway, a handrail, with 10’-0” minimum
clearance from centerline of track, shall be placed.

GUIDELINES FOR PERSONNEL ON RAILROAD RIGHT-OF-WAY:

A. All persons shall wear bard bhats. Appropriate eye and hearing
protection must be msed. Wosking in shorts is prohibited. Shirts
must cover shonlders, back and abdomen. Working in tennis or
jogging shoes, sandals, boots with high heels, cowboy and other slip-
on type boots is prohibited. Hard-sole, lace-up footwear, zippered
boots or boots cinched up with straps which fit snugly about the
ankle are adequate. Safety boots are strongly recommended.

B. No one is allowed within 25’ of the centerline of track withont
specific authorization from the flagman.

C. All persons working near track while train is passing are to lookout
for dragging bands, chains and protruding or shifted cargo.

D. No one is allowed to cross tracks without specific authorization from
the flagman.

E. All welders and cutting torches working within 25’ of track must
stop when train is passing.

F. No steel tape or chain will be allowed to cross or touch rails without
permission.

GUIDELINES EQUIPMENT ON RAILROAD RIGHT-OF-WAY:

A, No crane or boom equipment will be allowed to set up to work or
park within boom distance plus 15’ of centerline of track without
specific permission from railroad official and flagman.

11
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No crane or boom equipment will be allowed to foul track or lift a
load over the track without flag protection and track time.

All employees will stay with their machines when crane or boom
equipment is pointed toward track.

All cranes and boom equipment under load will stop work while train
is passing (including pile driving).

Yl

Swinging loads must be secured to prevent movement while train is
passing.
No loads will be suspended above a moving train.

i

No egquipment will be allowed within 25' of centerline of track
without specific authorization of the flagman.

Trucks, tractors or any equipment will not touch ballast line without
specific permission from railroad official and flagman.

No equipment or load movement within 25’ or above a standing train
or railroad equipment without specific authorization of the flagman.

All operating equipment within 25’ of track must halt operations
when a train is passing. All other operating equipment may be
halted by the flagman if the flagman views the operation to be
dangerous to the passing train.

All equipment, loads and cables are prohibited from touching rails.
While clearing and grubbing, no vegetation will be removed from
railrond embankment with heavy equipment without specific
permission from the Railroad Engincer and flagman.

No equipment or materials will be parked or stored on Railroad’s
property unless specifie authorization is granted from the Railroad

-+ «-~——0 Engineer... . ...

N.

All unattended equipment that is left parked on Railroad property

.-—-_Shall._ be_effectively immobillzed so that it cannot be moved by

unanﬂ:orized _persons. .

-0, All cranes and—boonr eqnipment will be tirned away from track after

each work day or whenever unattended by an operator.

12
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14. INSURANCE:

A. In addition to any other forms of insurance or bonds required under
the terms of the contract and specifications, the City’s Contractor

will be required to carry insurance of the following kinds and r
amounts: . 3

1. Commercial General Liability Insurance having a combined
single limit of not less than $2,000,000 per occurrence for all loss, -
damage, cost and expense, including attorneys' fees, arising out of
bodily injury liability and property damage linbility during the policy
period. Said policy shall include “explosion, collapse, and
underground hazard” (“XCU”) coverage, shall be endorsed to name
Railroad specified in item A.2 below as an additional insored, and
shall include a severability of interests provision.

2. Railroad Protective Liability Insurance having a combined
single limit of not less than $2,000,000 each occurrence and
$6,000,000 in the aggregate applying separately. to each annual
period. If the project involves track over which passenger trains
operate, the insurance limits required are not less than a combined
single limit of $5,000,000 each occurrence and $10,000,000 in the 3
aggregate applying separately to each annual period. Said policy
shall provide coverage for all loss, damage or expense arising from
bodily injury and property damage liability, and physical damage to
property attributed to acts or omissions at the job site.

The standards for the Railroad Protective Liability Insurance are as
follows:

The insurer must be rated A- or better by A.M. Best Company, Inc.

___of Insurance Services Office (“IS0O”) Raillroad Protective Liability
Insurance Form Numbexrs:

CG 00 35 01 96 and CG 28 31 10 93; or CG 00 35 07 98 and CG 28
31 07 98.

_The named insured shall read:
[Name of railroad that owns the track]; and
Norfolk Southern Railway Company
_ . Three Commercial Place
Norfolk, Virginia 23510-2191
Attn: D. W. Fries, Director Risk Management
.. z--7:=The description-of operations mnst appear-6n the Declarations, must
match the project description in this agreement, and must include
the appropriate City project and contract identification numbers.

The job location must appear on the Declarations and must include
the city, state and appropriate highway name/number.

13
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The name and address of the City’s contractor must appear on the
Declarations,

The name and address- of the City must be identified on the
Declarations as the “Involved Governmental Authority or Other
Contracting Party.”

Other endorsements/forms that will be accepted are:
Broad Form Nuclear Exclusion -~ Form IL 00 21
30-day Advance Notice of Non-renewal or cancellation
Required State Cancellation Endorsement

Quick Reference or Index Form CL/IL 240

Endorsements/forms that are NOT acceptable are:

Any Pollution Exclusion Endorsement except CG 28 31

Any Punitive or Exemplary Damages Exclusion

Known injury or Damage Exclusion form CG 00 59

Any Common Policy Conditions form

Any other endorsement/form not specifically authorized in item no.
2.h above.

B. If any part of the work is sublet, similar insnrance, and evidence
thereof as specified in A.1 above, shall be provided by or on behalf of =
the subcontractor to cover its operations on Railroad’s right of way.

C. Prior to entry on Railroad right-of-way, the original Railroad
Protective Liability Insurance Policy shall be submitted by the City’s
Contractor to the City at the address below for its review and
transmittal to the Railroad. In addition, certificates of insurance
evidencing the City’s Contractor’s and any subcontractors’ 5
Commercial General Liability Insurance shall be issued to the
Railroad and the City at the addresses below, and forwarded to the
City for its review and transmittal to the Railroad. The certificates
of insurance shall state that the insurance coverage will not be
suspended, volded, canceled, or reduced in coverage or limits
without (30) days advance written notice to Railroad and the City.
No work will be permitted by Railroad on its right-of-way until it has
reviewed and approved the evidence of insurance required herein.

CITY: RAILROAD:

Mr. D. W. Fries, ARM
Risk Manager
Norfolk Southern Corporation H
Three Commercial Place .
Norfolk, VA 23510-2191

15. FAILURE TO COMPLY:

14 !
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In the event the Contractor violates or fails to comply with any of the
requirements of these Special Provisions:

A. The Railroad Engineer may require that the Contractor vacate
Railroad property.

B. The Engineer may withhold all monies due the Contractor on
monthly statements.

Any such ord:'rs shall remain in effect until the Contractor has
remedied the situation to the satisfaction of the Railroad Engineer
and the Engineer.

16. PAYMENT FOR COST OF COMPLIANCE:

No separate payment will be made for any extra cost incurred on account
of compliance with these special provisions. Al such costs shall be
included in prices bid for other items of the work as specified in the
payment items.

Office of Chief Engineer
Bridges & Structures

Norfolk Southern Corporation
Atlanta, GA 30309

Date: November 7, 2007
File: 120-1-6356. . .
Milepost:. . 259.10-G .. _.

i r———— ———— e ik e e
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