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FINANCE AMENDMENT

The Finance Committee offers its first amendment to File No. 2009-866:
(1) On page 1, line 7, strike “INVESTMENT POOL EARNINGS”;
(2) On page 1, lines 9, 22, 25 & 27, strike “B.T. 10-017” and insert “Amended B.T. 10-017”;

(3) On page 1, line 22, strike “Exhibit 1” and insert “Revised Exhibit 1, labeled as “Revised Exhibit 1, Amended B.T. 10-017, November 16, 2009 – Finance””;

(4) Remove Exhibit 1 and replace with the Revised Exhibit 1 attached hereto and described above; and

(5) On page 1, line 1, amend the introductory sentence to add that the bill was amended as reflected herein.    

Form Approved:

____/s/ Margaret M. Sidman__________ 
Office of General Counsel

Legislation Prepared By:
Margaret M. Sidman
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BASE BID
ENGINEER'S ESTIMATE
UNIT PRICE
item Estimated
No. Oescription Unit | Quantity | Unh Cost Total Cost
: i o ! GENERAL ~ 7 * . . T :
1 |MOBILIZATION LS 10 80,00000 | $ 80,000 00
2 |SITE PREPARATION LS 10 12000000 | § 120,000 00
3 __[MAINTENANCE OF TRAFEIC LS 10 _|$ 50000008 50,000 00
4___|EROSION CONTROL AND POLLUTION ABATEMENT LS 10 |$ i000000]$ 10,000 00
5  |AS-BUILT DRAWINGS (COJ) LS 10 !¢ 500000}8 5,000 00
6 PROJECT SIGN EA 20 $ 1253008 2,506 00
GENERAL TOTAL $ 267,506.00
- L . ROADWAY @ . R
7 |REGULAR EXCAVATION LS 10 |$ 1500000]% 15,000 00
MILLING EXISTING ASPHALT PAVEMENT (1 5° AVG DEPTH) 5Y 836 |$ 410(s 363 26
MILLING EXISTING ASPHALT PAVEMENT (1 0" AVG DEPTH) sy | srs |$ 310 % 2,596 56
10__|HAULING AND DISPOSAL OF UNSUITABLE MATERIAL {contingancy) cY | 1000 |s 1390 1,390 00
11__|OVEREXCAVATION (contingency) cy | 1000 |$ 11408 114000
12 __|A-3 SAND BACKFILL (contingency) cy 1000 |$ 16508 1,650 00
13__|REPLACE MAILBOX {contingency) EA 40 $ 41050183 1,642 00
14__|CURB & GUTTER FDOT TYPE "F° LF 3150 |§ 28308 891450
15 CURB & GUTTER CONC (CITY STANDARD) LF 3230 $ 27001 % 8,721 00
16 __|CURB & GUTTER FDOT DRCP CURB LE 140 |$ 2830 % 396 20
17 _|CURB & GUTTER CONC FDOT TYPE "E* LF 2930 |$ 3736($ 10,946 48
18 _|CITY STANDARD 6* CONCRETE HEADER LF 2380 |$ 2500 5,950 00
19 |SPECIAL CONCRETE HEADER) LF 1530 |§ 3000]$ 4,590 00
20 [12" STABILIZED SUBGRADE Sy | 12838 |$ 16208 20,797 56
21 |BASE, FDOT GROUP 9, TYPE B 125 (67) sy | 7350 | 16203 11,907 00
22 |BASE, 8" COMPACTED LIMEROCK SY | a117 |s 2119(s 9,995 32
23 __JASPHALTIC TYPE SP STRUCTURAL COURSE (TRAFFIC C) (AVEG 3" MAX 6 | SY | 6790 |3 9000 $ 61,110 00
24 [ASPHALTIC FRICTION COURSE FC-12.5 (1 1/2°) sy | e7rp 34683 23,547 72
25 _|ASPHALTIC CONCRETE TYPE (S-1} {AVG 1 1/4", MAX 5") SY | 13032 4303|$ 56,334 88
|26 |DRIVEWAY. CONCRETE (67} sy | 1713 |s 544013 931872
27 __|SIDEWALK, CONCRETE {5") SY | 2471 |§ 382018 9.439 22
28 |SIDEWALK, CONCRETE (5"} (HANDICAP RAMP} sY 201 |$ 10020]s 2,815 62
29 |CURB INLET TYPE P-3 EA 10 __|$ 375000]$ 3,750 00
30 _|CURB INLET TYPE P4 EA 10 |$ 4o00000!s _4,00000
31 |CONCRETE WHEEL STOP EA 10 |3 7455 ($ 7455
32 __|CONNECT EXISTING 24" RCP TO PROPOSED CURB INLET EA 10 _|s 202630]s$ 202630
33 |CONNECT EXISTING 30° ACP TO PROPOSED CURB INLET EA 10 |$ 227015(% 2,270 15
34 |REPLACE EXISTING 15" RCP LF 400 |$ 14155(8% 5,662 40
35 _|MOD EXISTING P 4 CURB INLET TO MANHOLE TYPE 8 EA 10 16111018 1,611 10
36 [MOD EXISTING P-5 CURB INLET TO TYPE "C* INLET EA 10 |$ 2555173 2,555 17
37 |ADJUSTMENT EXISTING WATER VALVE TOP EA 30 |8 70410l 211230
38 _|ADJUSTMENT EXISTING MANHOLE FRAME & COVER EA 20 |8 161110]$ 3,222 20
ROADWAY TOTAL $ 295,850.21
g Co- ) U® U7 GIGNALIZATION R e
33 |INDUCTIVE LOOP ASSEMBLY 30" TYPE F (660 2-106) EA 30 92660 | § 2.77980
40 |PULL BOXES (635-1-11) EA 10 35130]s 35130
41 |CONDUIT UNDERGROUND (27) (630 1-112) LF 50 s 1760 |$ 8800
42 |LOOP DETECTOR, INDUGTIVE (TYPE 4,1, Ch, SS, S, TD) (660-1-104) EA 10 |$ o%60|s$ 926 60
43 |MODIFICATION OF TRAFFIC CONTROLLER ASEMBLY (670-5-410) AS 10 104490 [ § 1,044 90
r SIGNALIZATION TOTAL s 5,180.50
oo SIGNING & PAVEMENT MARKING o, e
44__|RELOCATE SIGN leal s0 [s arer is 1,808 50
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item Estimated
No. Description Unit | Quantity Unit Cost Tolal Cost

45 ISIGN, SINGLE POST (<12 SF) AS 30 $  47310]$ 1,419 30
46 |RETRO-REFLECTIVE PAVEMENT MARKERS EA 540 |§ 5 60 356 40

47__|TRAFFIC STRIPE SOLID THERMOPLASTIC (WHITE) ( 67) LF 6730 s 040 S 269 20 |
48 |TRAFFIC STRIPE SOLID THERMOPLASTIC {YELLOW) (6% LF 6750 |$ 040]s 270 00

49 [TRAFFIC STRIPE SOLID THERMOPLASTIC (WHITE) {87 LF 700 [$ 047]s 3290
50 |TRAFFIC STRIPE SOLID THEAMOPLASTIC (YELLOW) { 8") LF 330 |8 047]s 1551
51 |TRAFFIC STRIPE SOLID THERMOPLASTIC (WHITE) { 18 LF 210 |3 17318 36 33
52 |TRAFFIC STRIPE SOLID THERMOPLASTIC (YELLOW) { 187} LF 230 8 173)8 3979
53__ |TRAFFIC STRIPE SOLIO THERMOPLASTIC (WHITE/BLACK) (247) LF 760 s 310]s 235 60
54__ {TRAFFIC STRIPE SOLID THERMOPLASTIC (WHITE/BLACK] (12"} LF 2690 |$ 1808 484 20
| 55 |DIRECTIONAL ARROWS, THERMOPLASTIC EA B0 $ 9030 $ 722 40
56 |ONLY MESSAGE THERMOPLASTIC EA 30 $ 25000 750 00
57 JRAILROAD MESSAGE THERMOPLASTIC EA 10 $  18470]|$ 184 70
SIGNING & PAVEMENT MARKING TOTAL| $ 6,714 83

R < Co LIGHTING (Instaltatlon) s b 1 " x> o
58 [PULL BOX {INSTALL) EA 60 $ 15520 931 20
59 |CONDUIT (UNDERGROUND) (INSTALL) 1 RUN OF 1* (INSTALL) LF 7020 | 1108 7,792 20
60 [CONDUIT (UNDERPAVEMENT] (INSTALL) 1 RUN OF 1* (INSTAUL} LF 560 |s 1296 | § 72576
61 |CONDUIT (UNDERGROUND) (INSTALL) 1 RUN OF 2* (INSTALL) LF 310 |$ 730]$ 226 30
62 |DECORATIVE STREET LIGHT (INSTALL) EA 160 |$ 1,15990] $ 18,558 40
63 _ |LIGHTING CONDUCTOR #12 DUPLEX CAIUFO01 (INSTALL) LF 10780 |s 17018 1,832 60
LIGHTING (Installation). TOTAL | $ 30,066.46
" * (g , LIGHTING (JEA Materlais) s Tt ¢ @

LIGHTING MATERIALS LS ] 10 [ $ 6080000]$ 60,800 00
LIGHTING (JEA Materlal) TOTAL| $ 50,800.00

L .. . R HARDSCAPEs, « ‘sl oo o Gow w - A
64 |STAMP PAVERS sk | 2180 |s 1550 § 32,829 00
HARDSCAPE TOTAL $ 32,826.00

S e e i s . "« LANDSCAPEW.efh, gl -~ - et G e
85 lILEX ATTENUATA "EAST PALATKA" (IAE) EA 70 $  a3500]$ 3,045 00
66 |ILEX CASSINE (DAHOON HOLLY) (IC) EA 130 _|s 1150 $ 149 50
67__|LAGESTROEMIA INDICA "MUSKOGEE" (MUSKOGEE CRAPE MYRTLE) (LIM) EA 60 $_ 23500|$ 1,410 00
F_ng LAGESTROEMIA INDICA *NATCHEZ2” (NATCHEZ CRAPE MYRTLE) (LIN) EA 250 |$  23500|$ 5,875 00
69 __|LIGUSTRUM JAPONICUM (WAX LEAF LIGUSTRUM) (LJ) EA 430 |$ 25000 12,250 00
70 |PINUS ELLIOTTII (SLASH PINE) (PE) EA 100 {$  20000]$ 2,000 00
71__|QUERCUS VIGINIANA SDLN PP#12015 (CATHEDRAL LIVE OAK) {QVH) EA 50 S 53000($ 2,650 00
72 JTAXODIUM DISTICHUM (BALD CYPRESS) (TD) EA 260 |$ 20667]$ 771342
73 [ZAMIA PUMILA OR FLORIDANA (COONTIE) (ZP) EA 1190 g 400018 4,760 00
74 |ILEX VOMITORIA SCHILLINGS (SCHILLINGS DWARF YAUPON) (IVS) EA 480 |s 1soo00]|s 8,640 00
75 JARACHIS GLABRATA VAR "ECOTURF" (ORNAMENTAL PEANUT) (AG) SF 2030 | 500]8 1,015 00
76__|DIETES VEGETA (WHITE AFRICAN IRIS) (DV) £A 1150 |s 500|$ 575 00
77__|TRIPSACUM DACTYLOIDES (FAKAHATCHEE GRASS) (TRD} EA 140 |s 500]s 70 00
78 _ [LIRIOPE MUSCARI (EVERGREEN GIANT) (LEG) EA 700 |s 3448 240 80
79 _ |BERMUDA SODD Sy | 13931 |8 4671 6,505 78
80 _ |MULCHING (CYPRESS MULCH) cY 838 _|s 39108 351118
81 IMULCHING {PINE STRAW MULCH) cY 42 $ 39108 164 22
82 |SOIL LAYER (6" THICK) SY 7421 |3 227508 16,882 78
83 |YARD SAND cY 2474 _|$ 21838 5,400 74
84 IMAINTENANCE FOR 1 YEAR {INCLUDING WATER) LS 10 $ 1259843 § 12,598 43
| 85 |IRRIGATION LS 10 $ 40,00000|$ 40,000 00
LANDSCAPING TOTAL $ 135,456.84

- Cliipb « PEAMITTING o+ g . 5 > v o o e AR S
86 |NPDES PERMIT COMPLIANCE s | 10 | $ 200000($ 2,000 00
PERMITTING TOTAL $ 2,000 00

TOTAL s 836,413.84

ITEM NOS. 1-86
10% CONTINGENCY = § 83,641.39
TOTAL BASE BID $ 920,055.34




